

PATIALA URBAN DEVELOPMENT AUTHORITY, PATIALA
PUDA COMPLEX, URBAN ESTATE, PHASE-II, PATIALA.

Corrigendum

Due to Administrative reasons, Expression of Interest (EOI) called vide Bid notice no. 1481 Date: 21-11-16 for the work **Design, Approvals, Supply, Installation, Testing and commisioning of Grid Connected Net Metering Rooftop 90 KW (Battery less) Solar Power Plant System (including unconditional comprehensive maintenance) at PUDA Complex,Urban Estate,Phase-2, Patiala** that has to be received/opened on 15-12-2017 are here by postponed as per revised schedule mentioned below:-

Sr. No	Availability of EOI documents at		Last date & time for submission	Date and time of opening of EOI		
	Place	Availability upto to		Place	Technical Bid	Financial Bid
1	Office of Divisional Engineer (Electrical) Room No. 207, PUDA Complex, Urban Estate, Phase-II, Patiala	08-01-2018 (upto 02.00 PM)	08-01-2018 (upto 02.30 PM)	Office of Superintending Engineer, Room No.104, PDA, PUDA Complex, Urban Estate, Phase-II, Patiala	08-01-2018 at 3.00 PM	11-01-2018 at 3.00 PM

Note :- All other terms and conditions will remain same as per original EOI.

Dated :

sd/-
**Divisional Engineer (Elec.),
PDA, Patiala.**

Endst.No. DE (E)/PDA/2017/

Dated:-

The copy of the above is forwarded to the following for information and necessary action :-

- 1) Additional Chief Administrator, PDA, Patiala.
- 2) Superintending Engineer, PDA, Patiala.
- 3) Sub-Divisional Engineer(Elec.), PDA, Patiala.
- 4) S.O.(W)/D.H.D./Supdt.
- 5) Notice Board.

sd/-
**Divisional Engineer (Elec.),
PDA, Patiala.**

C.C:

PA to Chief Administrator, for information to Hon'ble Chief Administrator, PDA, Patiala.